

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. CONTRACT ID CODE		PAGE 1 OF 1 PAGES		
2. AMENDMENT/MODIFICATION NO. <b>0002</b>		3. EFFECTIVE DATE <b>04/22/99</b>		4. REQUISITION/PURCHASE REQ. NO. <b>W81c8x-9040-7254</b>		5. PROJECT NO. (If applicable)	
6. ISSUED BY CODE		7. ADMINISTERED BY (If other than Item 6) CODE					
US Army Engineer District, St. Louis, CE Attn: CEMVS-CT 1222 Spruce Street, Rm 4.207 St. Louis, MO 63103-2833 Deborah A. Krems							
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)				(X) 9A. AMENDMENT OF SOLICITATION NO. X <b>DACW43-99-B-0216</b> 9B. DATED (SEE ITEM 11) <b>03/29/99</b>			
				10A. MODIFICATION OF CONTRACT/ORDER NO.			
				10B. DATED (SEE ITEM 13)			
CODE		FACILITY CODE					

### 11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☒ is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. Accounting and Appropriation Data (If required)

### 13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(X)	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc). SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☐ is not, ☐ is required to sign this document and return \_\_\_\_\_ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

**AMENDMENT OF SOLICITATION**

Specifications and drawings for: Levee, Ditching, and Grading for Ste. Genevieve, Missouri Flood Control Project as follows:

On SF 1442, Block No. 10, the estimated cost range of this project is changed to "More than \$10,000,000.00"

Bid Schedule - Page 00010-3 - replace this page with the attached similar page. There are quantity changes to Bid Items 0008, 0009, and 0010.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF SIGNER (Type or print)	
15B. CONTRACTOR/OFFEROR		16B. UNITED STATES OF AMERICA	
(Signature of person authorized to sign)		BY (Signature of Contracting Officer)	
15C. DATE SIGNED		16C. DATE SIGNED	

TECHNICAL PROVISIONS

Page 01025-3, Paragraph 1.11.1. In the eight line down of this paragraph after "representative" insert "or Contractor Quality Control staff". In the last line of this paragraph change "local authority" to "Missouri Department of Agriculture, Division of Weights and Measures (573-751-5638)".

Page 02610-3, Paragraph 2.4. Delete this paragraph in its entirety and substitute therefor the following:

"2.4 HIGH DENSITY POLYETHYLENE (HDPE) PIPE. High-density polyethylene pipe shall be helical-spiral manufactured, hollow wall, closed profile, with a smooth inside and outside wall. The pipe shall have a pipe stiffness of 46 psi when tested in accordance with ASTM D-2417. The HDPE pipe shall conform to ASTM D-1248, Type III, class C, Category 5, Grade P34. The material from which the pipe shall be manufactured shall be a high-density polyethylene "Pipe Grade" resin listed by the Plastic Pipe Institute (PPI) as a PE 3408. The material shall have a melt index (Pipe Condition 190/21.6) of less than 7.5 gms/10 min., as determined by ASTM D-1238, Condition F. The material shall exceed 1000 hours on Environmental Stress Crack Resistance as determined by ASTM D-1693, Condition C. The pipe shall have a pipe stiffness at a 5% deflection, per ASTM D-2412 of not less than 46 psi.

DRAWINGS

Drawing No. M-SG-5/G-6. Change Note from "SEE SPECIAL CLAUSE 00800-29 OF THE SPECIFICATIONS FOR EMBANKMENT UTILIZATION" to "SEE SECTION 02200 - EARTHWORK, OF THE SPECIFICATIONS FOR EMBANKMENT UTILIZATION".

Drawing No. M-SG-5/C-8. Next to the label "EXISTING BORROW AREA (PREVIOUS CONTRACTS)" insert **"NOTE: North Closure Structure contractor used approximately 18,000 Cu. Yds. material."**

Drawing No. M-SG-5/C-10.1. Change the elevations of Centerline Interior Grading Area No. 3 Ditch to the following:

At Sta. 20+00 from "El. 374.63" to "El. 375.72";  
At Sta. 15+00 from "El. 374.63" to "El. 377.56";  
At Sta. 13+81 from "El. 376.00" to "El. 378.00";  
At Sta. 10+00 from "El. 375.72" to "EL. 377.15".

Drawing No. M-SG-5/C-12.1. Change the elevation of Centerline Interior Grading Area No. 3 Ditch to the following:

At Sta. 5+00 from "El. 375.35" to "El. 376.04".

Drawing No. M-SG-5/C-17.1. Change the arrow direction on the SECTION E callout to face the opposite direction.

Drawing No. M-SG-5/C-21. Change the station on the lower profile from "STA. 119+42.38" to "STA. 118+69.57" and move the corresponding dimension line to the appropriate location.

Drawing No. M-SG-5/C-23.1. Change the section label from "128+50± THRU 136+50" to "128+50± THRU 136+25". On this same section, insert the label, "Graded Stone A" on 50-foot wide riverside berm.

Drawing No. M-SG-5/C-23.1. On the section labeled "137+25 THRU 171+25" add the note, "171+25 TO 183+83.19 LEVEE SECTION WITH NO BERM". On this same section, label the riverside slope with "1V ON 3H" and the landside slope with "1V ON 4H".

Drawing No. M-SG-5/C-29. On the "INTERIOR GRADING AREA NO. 3" profile change the elevation at Station 13+81.00 from "El. 376.00" to "El. 378.00". Change the slope to the left of Station 13+81.00 from "S=0.07413%" to "S=0.22238%" and the slope to right of Station 13+81.00 from "S= 0.22104%" to "S= 0.36845".

SECTION 00010  
SUPPLIES OR SERVICES AND PRICES/COSTS

ITEM	DESCRIPTION	QNTY	U/I	UNIT PRICE	AMOUNT
0001	Mobilization and Demobilization	1.00	SJ	\$_____	\$_____
0002	Dewatering	1.00	SJ	\$_____	\$_____
0003	Clearing, Grubbing and Stripping	1.00	SJ	\$_____	\$_____
0004	Removals	1.00	SJ	\$_____	\$_____
0005	Emergency Flood Protection:				
0005a	First 1,000 SY	1000.00	SY	\$_____	\$_____
0005b	All over 1,000 SY	15000.00	SY	\$_____	\$_____
0006	Dredged Sand				
0006a	First 900,000 Cubic Yards	900000.00	CD	\$_____	\$_____
0006b	All over 900,000 cubic yards	426000.00	CD	\$_____	\$_____
0007	Foundation Overexcavation:				
0007a	First 9,000 CD	9000.00	CD	\$_____	\$_____
0007b	All over 9,000 CD	18000.00	CD	\$_____	\$_____
0008	Embankment, Levee Impervious Material	371000.00	CD	\$_____	\$_____
0009	Embankment, Silty Material	217000.00	CD	\$_____	\$_____
0010	Channel Fills	22000.00	CD	\$_____	\$_____
0011	Graded Stone A	11500.00	TN	\$_____	\$_____
0012	Graded Stone C	27600.00	TN	\$_____	\$_____
0013	Bedding Material	6900.00	TN	\$_____	\$_____
0014	Geotextile	30600.00	SY	\$_____	\$_____