

| | | | | | | | |
|---|--|----------------------------------|--|---|--|---|--|
| AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT | | | | 1. CONTRACT ID CODE <div style="text-align: center;">J</div> | | PAGE OF PAGES <div style="text-align: center;">1 2</div> | |
| 2. AMENDMENT/MODIFICATION NO. 0003 | | 3. EFFECTIVE DATE 19-Apr-2001 | | 4. REQUISITION/PURCHASE REQ. NO. W81C8X-1045-3150 | | 5. PROJECT NO.(If applicable) | |
| 6. ISSUED BY CONTRACTING DIVISION USARMY ENGR DIST ST LOUIS 1222 SPRUCE ST, RM 4.207 ST LOUIS MO 63103-2833 | | CODE DACW43 | | 7. ADMINISTERED BY (If other than item 6) CODE | | | |
| | | | | See Item 6 | | | |
| 8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) | | | | X | | 9A. AMENDMENT OF SOLICITATION NO. DACW43-01-B-0212 | |
| | | | | X | | 9B. DATED (SEE ITEM 11) 20-Mar-2001 | |
| | | | | | | 10A. MOD. OF CONTRACT/ORDER NO. | |
| | | | | | | 10B. DATED (SEE ITEM 13) | |
| CODE | | FACILITY CODE | | | | | |
| 11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS | | | | | | | |
| <input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. | | | | | | | |
| Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. | | | | | | | |
| 12. ACCOUNTING AND APPROPRIATION DATA (If required) | | | | | | | |
| 13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. | | | | | | | |
| A.THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. | | | | | | | |
| B.THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B). | | | | | | | |
| C.THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: | | | | | | | |
| D.OTHER (Specify type of modification and authority) | | | | | | | |
| E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office. | | | | | | | |
| 14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) <div style="text-align: center;">AMENDMENT OF SOLICITATION</div> Specifications and drawings for: BATCHTOWN HABITAT REHABILITATION AND ENHANCEMENT PROJECT, PHASE II ARE AMENDED AS FOLLOWS: | | | | | | | |
| Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. | | | | | | | |
| 15A. NAME AND TITLE OF SIGNER (Type or print) | | | | 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) | | | |
| 15B. CONTRACTOR/OFFEROR | | 15C. DATE SIGNED | | 16B. UNITED STATES OF AMERICA | | 16C. DATE SIGNED | |
| (Signature of person authorized to sign) | | | | BY (Signature of Contracting Officer) | | | |

Continuation of SF 30

GENERAL REQUIREMENTS

SECTION 00010 - Bid Item 0017 should be renamed as follows: "Gates and Hoists"

SECTION 01025 - Delete paragraph 1.12 and replace with the following:

"1.12 GATES AND HOISTS. Payment for the gates and hoists and miscellaneous metals for the fixed pump station, complete with all accessories and appurtenances will be made at the contract lump sum Aprice for "Gates and Hoists", which price and payment shall constitute full compensation for furnishing all plant, labor material and equipment and designing, manufacturing, assembling, factory testing, preserving, delivering, storing, removal of existing equipment, installing and field testing the sluice and slide gates and hoists complete, including painting and all appurtenant work, services and parts as specified in SECTIONS 05101, 09965, 15100 and 15110, and as shown on the drawings."

TECHNICAL PROVISIONS

SECTION 02240 - Delete paragraph 3.1.2 Graded Stone C Installation. and renumber the remaining paragraph.

SECTION 15005 - Delete this section in its entirety from the solicitation.

INFORMATIONAL PURPOSES ONLY: Potential bidders have asked the following questions:

Q. Who are the companies the Corps has used in the past for the following sections:
13310 - Staff Gage, 15005 - Right Angle Gear Drive, 15100 - Sluice Gates, 15110 - Side gate and hoists, 15300 - Jib Crane?

A. The equipment asked about was not purchased by the Government. This equipment was supplied to the Prime Contractor, by his sub-contractors or vendors. Contractors seek out their own suppliers, vendors, sub-contractors. Contractors may identify potential suppliers that have registered for this solicitation by checking the St. Louis District Contracting Web Page; Advertised Solicitations; Solicitation 01-B-0212; view plan holders list.

Q. In Amendment 2 there is a question about the Stoplogs: Drawings S-18, stoplogs are to be Aluminum 12x8x0.25 Rectangular Tube - our fabricators have advised that Aluminum tubing is n ot available in this size.

A. Central Steel and Wire has been contacted and they will special make the item specified, however, it is not available as an off-the shelf item. Start up/set up fees and lead time will be required for this item.

NOTE: Amend 0002 stated that Central Steel and Wire had supplied this item previously, this was in error, they have not been supplied previously, but can be made.

SECTION 00010
Solicitation Contract Form

| ITEM NO | SUPPLIES/SERVICES | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|----------------------------------|-----------|----------|------------|--------|
| 0001 | Mobilization and Demobilization | 1.00 | Lump Sum | _____ | _____ |
| 0002 | Clearing, Grubbing and Stripping | 1.00 | Lump Sum | _____ | _____ |
| 0003 | Excavation | 1.00 | Lump Sum | _____ | _____ |
| 0004 | Embankment | 1.00 | Lump Sum | _____ | _____ |
| 0005 | Crushed Stone Surfacing | 4,900.00 | Ton | _____ | _____ |
| 0006 | Graded Stone C | 10,800.00 | Ton | _____ | _____ |
| 0007 | Chain Link Fencing | 1.00 | Lump Sum | _____ | _____ |
| 0008 | Establishment of Turf | 1.00 | Lump Sum | _____ | _____ |
| 0009 | Gravity Structure M-3 | 1.00 | Lump Sum | _____ | _____ |
| 0010 | Gravity Structure R-3 | 1.00 | Lump Sum | _____ | _____ |
| 0011 | Gravity Structure Q-2 | 1.00 | Lump Sum | _____ | _____ |
| 0012 | Gravity Structure O-6.1 | 1.00 | Lump Sum | _____ | _____ |
| 0013 | Gravity Structure O-6.2 | 1.00 | Lump Sum | _____ | _____ |
| 0014 | Gravity Structure O-6.3 | 1.00 | Lump Sum | _____ | _____ |
| 0015 | Staff Gages | 1.00 | Lump Sum | _____ | _____ |
| 0016 | Stoplogs | 1.00 | Lump Sum | _____ | _____ |
| 0017 | Gates and Hoists | 1.00 | Lump Sum | _____ | _____ |

| | | | | | |
|------|---------------------------------|----------|----------|-------|-------|
| 0018 | Stoplog Hoists | 1.00 | Lump Sum | _____ | _____ |
| 0019 | Bedding Material | 2,800.00 | Ton | _____ | _____ |
| 0020 | Geotextile | 1.00 | Lump Sum | _____ | _____ |
| 0021 | Mobile Floating Pump Station | 1.00 | Lump Sum | _____ | _____ |
| 0022 | Jib Cranes | 1.00 | Lump Sum | _____ | _____ |

TOTAL \$ _____